



DAKSHIN HARYANA BIJLI VITRAN NIGAM
CHIEF ENGINEER / PD&C

VIDYUT SADAN, VIDYUT NAGAR, DHBVN, HISAR

PH. 01662 – 223187 FAX: 01662 – 223181

E-MAIL : CEPDCDHBVN@GMAIL.COM

Memo No.: Ch- 19/TSGP-05/SCPTOIPDS/P&D/VTL

Date:22/12/2017

To

M/s Vindhya Telelinks Ltd.,
EPC Division, Ground Floor, Wing-B,
Commercial Plaza, Radisson Hotel, NH-8,
Mahipalpur, New Delhi

Email: epc@vtlrewa.com

Regd.

Kind Attention: Sh. Shanti Swarop Kaul

Subject: Letter of Award (LOA) for Supply of plant and equipment for execution of work of conducting foot survey, designing the system, supply of material for renovation / modernization / up-gradation / augmentation / bifurcation of the existing 11kV feeders of areas falling under phase-1, phase-2 & phase-6 i.e. areas falling under sector 14, 17, 24 (DLF-III), 30, 31, 32, 32A, 39, 40, 41, 27, 43 (Sushant Lok-I) & area on both sides of Sohna Road, areas falling under sector 25, 25A, 26, 26A, 27, 28, 42 & 43 (under DLF City Subdivision), and areas falling under sector 44, 45, 46, 51, 52, 53, 54, 55, 56, 57 & 58 (under South City Subdivision) by converting 11kV overhead network into 11kV underground network along with associated LT network / Lines, through underground cable system / overhead ACSR (wherever required), addition / augmentation of Distribution transformers alongwith associated civil works, dismantlement of existing HT/LT system, complete testing & commissioning under the jurisdiction of 'OP' circle of Gurugram-II and under IPDS scheme on turnkey basis (Reference NIT No. TSGP-05 /2017-18).

Dear Sir,

1.0 REFERENCE

This has reference to the following:-

- 1.1 LOA issued by Chief Engineer/Smart City Project, DHBVN Gurgaon vide memo no. ch-12/TSGL-05/17-18/vol.-III dated 29.09.2017 for execution of work on turnkey basis against NIT No. TSGP-05 /2017-18.
- 1.2 Work order no. 01/TSGP-05/2017-18 dated 03.11.2017 issued by Chief Engineer/Smart City Project, DHBVN Gurgaon for execution of work on turnkey basis against NIT No. TSGP-05 /2017-18.
- 1.3 This office email dated 07.12.2017 vide which your firm was requested to give consent for executing the IPDS work of Gurugram circle falling in the Smart City Project, Gurugram area on rates, agreed and accepted

against NIT No. TSGP-05 /2017-18 and as per conditions of Standard Bidding Documents of IPDS scheme.

- 1.4 Your letter no. VTL/DHBVN/IPDS/2017/001 dated 07.12.2017 & letter no. VTL/DHBVN/IPDS/2017/002 dated 08.12.2017 vide which your firm has accepted offer of DHBVN for executing the IPDS work of Gurugram circle falling in the Smart City Project, Gurugram area on rates, agreed and accepted against NIT No. TSGP-06 /2017-18 and as per conditions of Standard Bidding Documents of IPDS scheme.
- 1.5 Your emails dated 11.08.2017 & 12.12.2017 vide which cost estimation summary with detailed breakup was furnished to DHBVN.
- 1.6 The meeting held on dated 18.12.2017 at Vidyut Sadan, DHBVN Hisar with Sh. Shanti Swarop Kaul during which rates of some items, which are not in the BoQ of NIT No. TSGP-05 /2017-18, were finalized and agreed upon vis-a-vis latest P&D rates circulated vide memo no. ch-46/DD-117/Vol-IX/P&D dated 12.12.2017 of the o/o of CE/PD&C, DHBVN Hisar.
- 1.7 Standard Bidding document for IPDS Scheme, comprising the following:-

- a) Volume-I: CONTRACT CONDITIONS & SCOPE OF WORKS
- b) Volume-II: PMS, QUALITY ASSURANCE & EVALUATION MECHANISM, BID FORMS AND PRICE SCHEDULES.
- c) Volume-III: Technical Specifications, Tender Drawings
- d) Manufacture Quality Plan (MQP)
- e) Guidelines for Disposal of Thermoset Plastic Waste including Sheet moulding compound (SMC)/Fiber Reinforced Plastic (FRP).

1.7.1 Clarifications to the Standard Bidding Documents for IPDS scheme, pursuant to pre-bid conference held on 07.10.2016.

1.7.2 Volume –IV: changes made in Volume-I and Volume-II of Standard Bidding Documents for IPDS scheme.

1.8 Quality Assurance Plan of Nigam (DHBVN)

2.0 AWARD OF CONTRACT AND ITS SCOPE

2.1 Reference is invited vis-à-vis your confirmation at ibid para 1.4 for executing the IPDS work of Gurugram circle falling in the Smart City Project, Gurugram area on rates, agreed and accepted against NIT No. TSGP-05 /2017-18 and as per conditions of Standard Bidding Documents of IPDS scheme, ibid para no. 1.5 in terms of furnishing cost estimation summary with detailed breakup and ibid para no. 1.6 for finalization of rates of some items, which are not in the BoQ of NIT No. TSGP-05 /2017-18, on the subject cited above.

2.2 We hereby acknowledge acceptance of your confirmation (as being referred to in ibid paras 1.4 & 1.5) read in conjunction with all the

specifications, terms & conditions of the Standard bidding document of IPDS Scheme (as being referred to in ibid paras 1.7, 1.7.1, 1.7.2 & 1.8) and specific confirmations during meeting held on dated 18.12.2017 at Vidyut Sadan, DHBVN Hisar (referred to in ibid paras 1.6), DHBVN please to award your firm, the 'Supply Contract' (also referred to as the 'First Contract') covering inter-alia supply of all equipment and materials including Type Testing to be conducted, required for the complete execution of IPDS work falling in the area of Smart City Project, Gurugram (Phase-1, Phase-2, & Phase-6) which inter-alia includes conducting foot survey, designing the system, supply of material for renovation / modernization / up-gradation / augmentation / bifurcation of the existing 11kV feeders of areas falling under sector 14, 17, 24 (DLF-III), 30, 31, 32, 32A, 39, 40, 41, 27, 43 (Sushant Lok-I) & area on both sides of Sohna Road, areas falling under sector 25, 25A, 26, 26A, 27, 28, 42 & 43 (under DLF City Subdivision), and areas falling under sector 44, 45, 46, 51, 52, 53, 54, 55, 56, 57 & 58 (under South City Subdivision) by converting 11kV overhead network into 11kV underground network along with associated LT network / Lines, through underground cable system / overhead ACSR (wherever required), addition / augmentation of distribution transformers alongwith associated civil works, dismantlement of existing HT/LT system, complete testing & commissioning under the jurisdiction of 'OP' circle of Gurugram-II.

The scope of work under this Notification of Award (NOA) shall also include all such items which are not specifically mentioned in the Bidding Documents and/or in your original bid but are necessary for the successful completion of the envisaged scope, unless otherwise specifically excluded in the Bidding Documents or in this NOA.

- 2.3 The notification for award of Contract for performance of all other activities, as set forth in the Bidding Documents, viz Erection, Testing and Commissioning of the material for the complete execution of IPDS work falling in the area of Smart City Project, Gurugram (Phase-1, Phase-2, & Phase-6) which inter-alia includes conducting foot survey, designing the system, supply of material for renovation / modernization / up-gradation / augmentation / bifurcation of the existing 11kV feeders of areas falling under sector 14, 17, 24 (DLF-III), 30, 31, 32, 32A, 39, 40, 41, 27, 43 (Sushant Lok-I) & area on both sides of Sohna Road, areas falling under sector 25, 25A, 26, 26A, 27, 28, 42 & 43 (under DLF City Subdivision), and areas falling under sector 44, 45, 46, 51, 52, 53, 54, 55, 56, 57 & 58 (under South City Subdivision) by converting 11kV overhead network into 11kV underground network along with associated LT network / Lines, through underground cable system / overhead

ACSR(wherever required), addition / augmentation of distribution transformers alongwith associated civil works, dismantlement of existing HT/LT system, complete testing & commissioning under the jurisdiction of 'OP' circle of Gurugram-II has been issued on you vide our LOI no. ch-20/TSGP-05/SCPTOIPDS/P&D/MTL dated 22.12.2017 (hereinafter called the "Second Contract" or "Services Contract").

Notwithstanding the award of work under two separate Contracts in the aforesaid manner, you shall be overall responsible to ensure the execution of both contracts to achieve successful completion and taking over of the works under the package by the Employer as per the requirements stipulated in the original bidding documents. It is expressly understood and agreed by you that any default or breach under the 'Second Contract' shall automatically be deemed as a default or breach of this 'First Contract' also and vice-versa, and any such default or breach or occurrence giving us a right to terminate the 'Second Contract' either in full or in part, and/or to recover damages there under, shall give us an absolute right to terminate this Contract, at your risk, cost and responsibility, either in full or in part and/or to recover damages under this 'First Contract' as well. However, such default or breach or occurrence in the 'Second Contract', shall not automatically relieve you of any of your obligations under this 'First Contract'. It is also expressly understood and agreed by you that the equipments/materials supplied by you under this 'First Contract', when erected, installed & commissioned by you under the 'Second Contract' shall give satisfactory performance in accordance with the provisions of the Contract.

3.0 CONTRACT PRICE

3.1 The total Supply Contract Price for the entire scope of work under this Contract shall be Rs. 37,25,51,264.20 (Rupees Thirty Seven Crore Twenty Five Lakh Fifty One Thousand Two Hundred Sixty Four and Twenty Paise) as per the following break-up:-

Sl. No.	Price Component	Amount (in Rs.)
1.	Supply Price including all taxes, duties and Transportation & Insurance	37,25,51,264.20
Total price for Supply Contract		37,25,51,264.20

3.2 Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be construed as a single source responsibility Contract and any breach in any part of the Contract shall be treated as a breach of the entire Contract.

4.0 Price Adjustment:-

The Ex-works price component of items named ACSR Conductors, Power Transformers (Copper wound), Distribution Transformers (Aluminum wound), Cables, steel structure and 66/11kV Switcher (Indoor/outdoor) including 66/33 kV circuit breaker, RMU, Sectionalizer and isolators, less advance will be subject to price adjustment based on separate formulae as per price adjustment provision given in Appendix-2 (Price adjustment), section-VI (Sample Forms and Procedures), Volume of SBD of IPDS Scheme.

- 5.0 You are required to furnish at the earliest a Performance Security(ies), as per the Bidding Documents, for an amount of Rs. 3,72,55,126/- (*Rupees Three Crore Seventy Two Lakh Fifty Five Thousand One Hundred Twenty Six only*) i.e. equal to 10% (Ten percent) of the Contract Price against supply order shall be supplied within 28 days from the date of issue of letter of award (LOA) as per Clause 34 of ITB (Section-II of Volume-I of SBD of IPDS Scheme) and Clause 9 of GCC (Section-IV of Volume-I of the SBD for IPDS scheme).
- 6.0 For release of advance payment (admissible as per the SBD for IPDS scheme) equal to 15% of the Ex-works Price component of the Contract Price (in two tranches of 7.5% each), you are, inter-alia, required to furnish a Bank Guarantee for 110% of advance amount. The validity of the Advance Bank Guarantee shall be up to end of ninety (90) days after the scheduled month of supply of materials and shall be extendable time to time till ninety (90) days beyond revised scheduled month of supply of materials, as may be required under the Contract. Further, it may be noted that furnishing of all the Contract Performance Securities under the 'First Contract' and 'Second Contract' shall be one of the conditions precedent to release of advance under this Contract.
- 7.0 All the bank guarantees shall be furnished from an eligible bank as described in the SBD for IPDS scheme.
- 8.0 The schedule for Taking Over/Completion of Facilities by the Employer upon successful completion of the work shall be 18 months from the date of issue of this Notification of Award for all contractual purposes.
- 9.0 This Notification of Award constitutes formation of the Contract and comes into force with effect from the date of issuance of this Notification of Award i.e. dated: 22.12.2017.

- 10.0 You shall enter into a Contract Agreement with us within twenty-eight (28) days from the date of this Notification of Award as per provision of Clause no. 33.0 of ITB (Section-II of Volume-I of SBD for IPDS scheme).
- 11.0 The copy of BoQ for IPDS work falling in the area of Smart City Project, Gurugram (Phase-1, Phase-2 & Phase-6) along with feeder details and copy of the Supplementary DPRs of Gurgaon Circle sanctioned by Monitoring Committee, Ministry of Power, Govt. of India under IPDS Scheme against the subject cited project is enclosed herewith for your ready reference.
- 12.0 You shall also submit PERT Chart / Project Execution Plan within 2 weeks from the date of LOA. The PERT Chart shall be signed, accepted and mutually agreed by your firm, Nodal officer of Nigam (i.e. CE/Smart City) and PMA within 2 weeks from the date of issuance of LOA.
- 13.0 The joint foot survey duly signed by concerned nodal officer of DHBVN, representative of PMA and your representative shall be submitted to the o/o of CE/PD&C within **60 days** of issuance of this letter. The Joint foot survey shall indicate the mapping of route of proposed new 11 kV lines, distribution transformers, foot survey in Urban areas be performed mentioning various milestones. While surveying, existing electrical infrastructure in the locality should also be mapped. Line alignment (single line diagram) on political map with fair correctness, clearly indicating the GPS coordinates, be prepared. SLD and joint foot survey report shall be approved by Project Manager and shall be used as basic document for assessment of works under the contract. On completion of work, Single Line Diagrams (SLD) and pole wise line diagram of actual works executed, showing pole wise materials used and pole-to-pole span should be submitted to Project Manager. These details shall be used as reference documents by Quality Inspecting officials to execute inspection works.
- 14.0 It may also be taken note that the funding agency of the subject cited project is PFC, thus the acts / rules / guidelines / instructions / Construction Standards /Quality Control Mechanism of Power Finance Corporation or Ministry of Power / Govt. of India shall be binding upon you.
- 15.0 It may also be taken note that your firm is also informed that you shall install the sign boards (Two nos.) for each phase within two weeks from the issuance of this letter as per specifications in the SBD in IPDS, as per the instructions of Power Finance Corporation or Ministry of Power / Govt. of India.

16.0 This Letter of Award is being issued to you in duplicate. We request you to return its duplicate copy duly signed and stamped on each page including the enclosed Appendix as a token of your acknowledgement within 2 weeks.

Please take necessary action to commence the work under confirmation to this office.

Thanking you.

Yours faithfully,


Chief Engineer/PD&C,
DHBVN, Hisar.

Enclosures: -

1. Copy of Supplementary DPR of Gurgaon Circle
2. Copy of BoQ of subject cited work along with feeder details

Copy to:-

1. SPS to CMD, DHBVN, Hisar for kind information of the CMD, please.
2. SPS to Director/Projects for kind information of Director/Projects, please.
3. SPS to Director/OP for kind information of Director/OP, please.
4. CE/OP, DHBVN, Delhi for kind information, please.
5. CE/Smart City Project, DHBVN Gurugram for kind information please.
6. FA/PD&C, DHBVN, Hisar for kind information.
7. Chief Auditor, DHBVN, Hisar for kind information.
8. SE/ Smart City Project, DHBVN Gurugram for kind information and necessary action. It is requested to provide the information regarding exact / actual site locations as per BoQ of subject cited work along with feeder details, where the works proposed under the subject cited project are to be done by the turnkey contractor.
9. SE/OP, DHBVN Gurugram-II for kind information please
10. Sh. Kamal Preet Wadhawan, Zonal Manager (North), Power Finance Corporation Ltd. Urjanidhi, 1, Barakhamba Lane, Connaught Place, New Delhi- 110001.
11. AG, Haryana, Chandigarh for kind information, please.
12. M/s ERDA, H. No.-102/V, MITC Colony, Vidyut Nagar, Hisar for kind information, please. It is requested to start the post award activities in consultation with the nodal officer and turnkey contractor, please.